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GRANITE CONSTRUCTION 
COMPANY
1000 N WARM SPRINGS RD
SALT LAKE CITY,UT 84116

Project No: *IM-STP-80-4(93)189
Project Name: I-80; Wahsatch to Wyoming State Line
Desc of Construction: Road Asphalt  Pavement, Reconstruction
Estimate Completion date on or before 
County: SUMMIT (43)

LEGRAND JOHNSON 
CONSTRUCTION CO.
P.O. BOX 248
LOGAN,UT 84323

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY

1 1000Equal Opportunity Training00830001U Hour     800.00 800.000.800.80 0.80 800.00

2 1Mobilization012850010 Lump     1,847,000.00 680,000.00680,000.001,847,000.00 1,025,489.55 1,025,489.55

3 1Public Information Services013150010 Lump     100,000.00 10,000.0010,000.00100,000.00 5,000.00 5,000.00

4 1Traffic Control015540005 Lump     1,000,000.00 245,000.00245,000.001,000,000.00 700,000.00 700,000.00

5 1Maintenance of Traffic01557000* Lump     100,000.00 62,500.0062,500.00100,000.00 50,000.00 50,000.00

6 1760Drop-Inlet Barrier (Fiber Roll)015710075 ft       14,960.00 23,760.0013.508.50 3.50 6,160.00

7 12190Fiber Roll01571020* ft       48,760.00 44,493.503.654.00 3.50 42,665.00

8 7896Dust Control and Watering015720020 1000 gal 276,360.00 150,024.0019.0035.00 2.00 15,792.00

9 1Environmental Control Supervisor015740010 Lump     20,000.00 20,000.0020,000.0020,000.00 3,000.00 3,000.00

10 4Reconstruct Catch Basin018920010 Each     7,400.00 5,500.001,375.001,850.00 3,500.00 14,000.00

11 15Reconstruct Median Drop Inlet Type A01892010* Each     30,000.00 74,250.004,950.002,000.00 5,500.00 82,500.00

12 9Reconstruct Median Drop Inlet Type B01892020* Each     18,000.00 44,550.004,950.002,000.00 6,000.00 54,000.00

13 1Reconstruct Median Drop Inlet Type C01892030* Each     2,000.00 4,950.004,950.002,000.00 6,000.00 6,000.00

14 110796Borrow020560010 Ton      1,329,552.00 531,820.804.8012.00 8.00 886,368.00

15 5646Granular Borrow020560020 Ton      87,513.00 62,106.0011.0015.50 10.75 60,694.50

16 220995Asphalt Fabric020780010 sq yd    552,487.50 183,425.850.832.50 1.25 276,243.75

17 2Remove Cattle Guard022210045 Each     4,000.00 3,000.001,500.002,000.00 2,000.00 4,000.00

18 52990Remove Fence022210080 ft       108,629.50 40,802.300.772.05 0.80 42,392.00

19 37Remove Culvert End Section022210100 Each     9,250.00 8,140.00220.00250.00 180.00 6,660.00

20 4220Remove Concrete Pavement022210150 sq yd    63,300.00 23,210.005.5015.00 11.00 46,420.00

21 16Remove Snow Fence Panel02221017* Each     8,000.00 1,680.00105.00500.00 150.00 2,400.00

22 431Remove Concrete Barrier02221025* ft       10,775.00 3,232.507.5025.00 8.00 3,448.00

23 2182Roadway Excavation (Plan Quantity)023160020 cu yd    43,640.00 16,365.007.5020.00 15.00 32,730.00

24 3288Erosion Control Blanket023760010 sq yd    9,206.40 5,622.481.712.80 1.50 4,932.00

25 2224 inch Reinforced Concrete Pipe Culvert, 026100414 ft       4,400.00 550.0025.00200.00 200.00 4,400.00

Class B

26 37324 inch Corrugated Metal Pipe Culvert, Class 026100550 ft       14,920.00 23,872.0064.0040.00 150.00 55,950.00

A

27 2330 inch Corrugated Metal Pipe Culvert, Class 026100552 ft       1,150.00 1,656.0072.0050.00 170.00 3,910.00

A

28 6036 inch Corrugated Metal Pipe Culvert, Class 026100554 ft       3,600.00 4,620.0077.0060.00 180.00 10,800.00

A

29 2342 inch Corrugated Metal Pipe Culvert, Class 026100556 ft       1,610.00 2,392.00104.0070.00 200.00 4,600.00

A

30 28Culvert End Section 24 inch026130040 Each     12,600.00 15,400.00550.00450.00 250.00 7,000.00

31 2Culvert End Section 30 inch026130050 Each     1,000.00 1,280.00640.00500.00 500.00 1,000.00
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GRANITE CONSTRUCTION 
COMPANY
1000 N WARM SPRINGS RD
SALT LAKE CITY,UT 84116

Project No: *IM-STP-80-4(93)189
Project Name: I-80; Wahsatch to Wyoming State Line
Desc of Construction: Road Asphalt  Pavement, Reconstruction
Estimate Completion date on or before 
County: SUMMIT (43)

LEGRAND JOHNSON 
CONSTRUCTION CO.
P.O. BOX 248
LOGAN,UT 84323

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

32 5Culvert End Section 36 inch026130060 Each     3,750.00 3,850.00770.00750.00 650.00 3,250.00

33 2Culvert End Section 42 inch026130070 Each     2,400.00 2,200.001,100.001,200.00 1,000.00 2,000.00

34 25Rectangular Grate and Frame (Standard 026350035 Each     25,000.00 13,750.00550.001,000.00 500.00 12,500.00

Grating) Std Dwg GF 3

35 33525Untreated Base Course   3/4 inch or  1 inch 027210070 Ton      502,875.00 393,918.7511.7515.00 15.00 502,875.00

Max

36 3000Concrete Pavement Soft Spot Repair02737001* sq yd    450,000.00 375,000.00125.00150.00 25.12 75,360.00

37 220995Crack and Seat Existing Concrete Pavement02738001* sq yd    331,492.50 70,718.400.321.50 0.50 110,497.50

38 112589HMA - 3/4 inch027410060 Ton      5,122,799.50 4,700,590.7541.7545.50 47.00 5,291,683.00

39 102299Longitudinal Rumble Strip027610020 ft       51,149.50 21,482.790.210.50 0.10 10,229.90

40 259Pavement Marking Paint027650050 gal      25,900.00 8,288.0032.00100.00 28.00 7,252.00

41 229079Micro-surfacing02787001* sq yd    435,250.10 458,158.002.001.90 2.10 481,065.90

42 53464Right-of-Way Fence, Type B  (Metal Post)028220020 ft       152,372.40 117,620.802.202.85 2.35 125,640.40

43 2Right-of-Way Gate   14 ft028220090 Each     2,000.00 748.00374.001,000.00 400.00 800.00

44 3Precast Concrete Cattle Guard028250010 Each     54,900.00 70,500.0023,500.0018,300.00 20,000.00 60,000.00

45 1W-Beam Guardrail Transition Element028410030 Each     2,100.00 2,150.002,150.002,100.00 2,300.00 2,300.00

46 863W-Beam Guardrail 72 inch Wood Post028410086 ft       19,849.00 17,260.0020.0023.00 21.00 18,123.00

47 2W-Beam Guardrail Anchor Type 1028410090 Each     2,000.00 1,400.00700.001,000.00 750.00 1,500.00

48 1135Raise W-Beam Guardrail02841010* ft       17,025.00 4,994.004.4015.00 5.00 5,675.00

49 3Crash Cushion Type G028430035 Each     12,600.00 7,800.002,600.004,200.00 2,700.00 8,100.00

50 400Precast Concrete Full Barrier (New Jersey 028440010 ft       20,000.00 18,200.0045.5050.00 45.00 18,000.00

Shape)

51 5000Cast-in-Place Constant Slope Barrier028440030 ft       300,000.00 257,500.0051.5060.00 66.00 330,000.00

52 529Relocate Concrete Barrier02844009* ft       15,870.00 5,290.0010.0030.00 11.00 5,819.00

53 48Wood Fiber Mulch029110010 Acre     120,000.00 36,960.00770.002,500.00 1,000.00 48,000.00

54 233334Strip, Stockpile, and Spread Topsoil (Plan 029120050 sq yd    816,669.00 70,000.200.303.50 0.25 58,333.50

Quantity)

55 52Drill Seed029220010 Acre     52,000.00 20,020.00385.001,000.00 400.00 20,800.00

56 33Broadcast Seed029220040 1000sqft 3,300.00 495.0015.00100.00 23.00 759.00

57 8Polymer Concrete Junction Box135540010 Each     9,600.00 24,000.003,000.001,200.00 3,500.00 28,000.00

                                                                                          Subtotal 14,281,815.40 8,997,897.12 10,687,918.00

40 - SIGNING

58 346Delineator Type I028420010 Each     10,726.00 7,093.0020.5031.00 22.00 7,612.00

59 21Delineator Type II028420020 Each     651.00 472.5022.5031.00 24.00 504.00

60 108Delineator - Culvert Marker028420030 Each     5,616.00 2,484.0023.0052.00 24.00 2,592.00

61 12Delineator - Freeway Turn Around028420050 Each     624.00 612.0051.0052.00 53.00 636.00

62 4Sign Type A-1, 30 in X 48 inch02891010P Each     2,000.00 3,860.00965.00500.00 1,000.00 4,000.00
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GRANITE CONSTRUCTION 
COMPANY
1000 N WARM SPRINGS RD
SALT LAKE CITY,UT 84116

Project No: *IM-STP-80-4(93)189
Project Name: I-80; Wahsatch to Wyoming State Line
Desc of Construction: Road Asphalt  Pavement, Reconstruction
Estimate Completion date on or before 
County: SUMMIT (43)

LEGRAND JOHNSON 
CONSTRUCTION CO.
P.O. BOX 248
LOGAN,UT 84323

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

63 1Sign Type A-1,  48 inch  X  60 inch02891015P Each     500.00 1,050.001,050.00500.00 1,200.00 1,200.00

64 38Sign Foundation028910255 Each     7,600.00 24,472.00644.00200.00 700.00 26,600.00

65 15Relocate Sign Less Than 20 Square Feet028910285 Each     6,000.00 3,750.00250.00400.00 200.00 3,000.00

66 11Relocate Sign Greater Than or Equal to 20 028910290 Each     8,800.00 31,900.002,900.00800.00 600.00 6,600.00

Square Feet

                                                                                          Subtotal 42,517.00 75,693.50 52,744.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 Alternate Bid Item

67 1Project Insurance - Contractor Supplied00221001* Lump     1.001.00 1.00 1.00

                                                                                          Subtotal 1.00 0.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 Alternate Bid Item

68 1Project Insurance - OCIP00221002* Lump     1.00 272,207.72272,207.721.00

                                                                                          Subtotal 1.00 272,207.72 0.00

A(Contract Amount):

Innovative Contracting: 272,2082 1

A+Innovative Contracting(Bid Amount for Award Considerations): 9,345,798.34 10,740,663.0014,324,334.40

Percent of Engineer's Estimate: 74.98 %65.24 %

14,324,332.40 9,073,590.62 10,740,662.00
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W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Project No: *IM-STP-80-4(93)189
Project Name: I-80; Wahsatch to Wyoming State Line
Desc of Construction: Road Asphalt  Pavement, Reconstruction
Estimate Completion date on or before 
County: SUMMIT (43)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY

1 1000Equal Opportunity Training00830001U Hour     800.00 800.000.800.80 0.80 800.00

2 1Mobilization012850010 Lump     1,847,000.00 500,000.00500,000.001,847,000.00 1,194,602.63 1,194,602.63

3 1Public Information Services013150010 Lump     100,000.00 5,000.005,000.00100,000.00 25,000.00 25,000.00

4 1Traffic Control015540005 Lump     1,000,000.00 555,000.00555,000.001,000,000.00 696,501.92 696,501.92

5 1Maintenance of Traffic01557000* Lump     100,000.00 100,000.00100,000.00100,000.00 81,398.54 81,398.54

6 1760Drop-Inlet Barrier (Fiber Roll)015710075 ft       14,960.00 7,040.004.008.50 3.86 6,793.60

7 12190Fiber Roll01571020* ft       48,760.00 48,760.004.004.00 3.86 47,053.40

8 7896Dust Control and Watering015720020 1000 gal 276,360.00 7,896.001.0035.00 7.00 55,272.00

9 1Environmental Control Supervisor015740010 Lump     20,000.00 20,000.0020,000.0020,000.00 43,517.60 43,517.60

10 4Reconstruct Catch Basin018920010 Each     7,400.00 5,600.001,400.001,850.00 916.99 3,667.96

11 15Reconstruct Median Drop Inlet Type A01892010* Each     30,000.00 67,500.004,500.002,000.00 3,015.42 45,231.30

12 9Reconstruct Median Drop Inlet Type B01892020* Each     18,000.00 40,500.004,500.002,000.00 3,142.98 28,286.82

13 1Reconstruct Median Drop Inlet Type C01892030* Each     2,000.00 4,500.004,500.002,000.00 3,168.89 3,168.89

14 110796Borrow020560010 Ton      1,329,552.00 1,218,756.0011.0012.00 7.49 829,862.04

15 5646Granular Borrow020560020 Ton      87,513.00 84,690.0015.0015.50 13.96 78,818.16

16 220995Asphalt Fabric020780010 sq yd    552,487.50 176,796.000.802.50 1.25 276,243.75

17 2Remove Cattle Guard022210045 Each     4,000.00 5,000.002,500.002,000.00 1,752.44 3,504.88

18 52990Remove Fence022210080 ft       108,629.50 42,392.000.802.05 1.07 56,699.30

19 37Remove Culvert End Section022210100 Each     9,250.00 9,250.00250.00250.00 87.62 3,241.94

20 4220Remove Concrete Pavement022210150 sq yd    63,300.00 46,420.0011.0015.00 9.75 41,145.00

21 16Remove Snow Fence Panel02221017* Each     8,000.00 1,600.00100.00500.00 77.42 1,238.72

22 431Remove Concrete Barrier02221025* ft       10,775.00 3,017.007.0025.00 9.22 3,973.82

23 2182Roadway Excavation (Plan Quantity)023160020 cu yd    43,640.00 17,456.008.0020.00 22.90 49,967.80

24 3288Erosion Control Blanket023760010 sq yd    9,206.40 6,576.002.002.80 1.93 6,345.84

25 2224 inch Reinforced Concrete Pipe Culvert, 026100414 ft       4,400.00 1,980.0090.00200.00 283.49 6,236.78

Class B

26 37324 inch Corrugated Metal Pipe Culvert, Class 026100550 ft       14,920.00 29,840.0080.0040.00 144.56 53,920.88

A

27 2330 inch Corrugated Metal Pipe Culvert, Class 026100552 ft       1,150.00 2,070.0090.0050.00 245.71 5,651.33

A

28 6036 inch Corrugated Metal Pipe Culvert, Class 026100554 ft       3,600.00 5,700.0095.0060.00 200.94 12,056.40

A

29 2342 inch Corrugated Metal Pipe Culvert, Class 026100556 ft       1,610.00 3,105.00135.0070.00 301.74 6,940.02

A

30 28Culvert End Section 24 inch026130040 Each     12,600.00 19,600.00700.00450.00 390.88 10,944.64

31 2Culvert End Section 30 inch026130050 Each     1,000.00 1,600.00800.00500.00 571.66 1,143.32
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W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Project No: *IM-STP-80-4(93)189
Project Name: I-80; Wahsatch to Wyoming State Line
Desc of Construction: Road Asphalt  Pavement, Reconstruction
Estimate Completion date on or before 
County: SUMMIT (43)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

32 5Culvert End Section 36 inch026130060 Each     3,750.00 4,750.00950.00750.00 780.61 3,903.05

33 2Culvert End Section 42 inch026130070 Each     2,400.00 2,800.001,400.001,200.00 1,167.03 2,334.06

34 25Rectangular Grate and Frame (Standard 026350035 Each     25,000.00 13,750.00550.001,000.00 432.09 10,802.25

Grating) Std Dwg GF 3

35 33525Untreated Base Course   3/4 inch or  1 inch 027210070 Ton      502,875.00 603,450.0018.0015.00 15.32 513,603.00

Max

36 3000Concrete Pavement Soft Spot Repair02737001* sq yd    450,000.00 180,000.0060.00150.00 82.65 247,950.00

37 220995Crack and Seat Existing Concrete Pavement02738001* sq yd    331,492.50 92,817.900.421.50 0.63 139,226.85

38 112589HMA - 3/4 inch027410060 Ton      5,122,799.50 6,417,573.0057.0045.50 53.69 6,044,903.41

39 102299Longitudinal Rumble Strip027610020 ft       51,149.50 15,344.850.150.50 0.18 18,413.82

40 259Pavement Marking Paint027650050 gal      25,900.00 9,583.0037.00100.00 33.69 8,725.71

41 229079Micro-surfacing02787001* sq yd    435,250.10 435,250.101.901.90 2.54 581,860.66

42 53464Right-of-Way Fence, Type B  (Metal Post)028220020 ft       152,372.40 122,967.202.302.85 3.57 190,866.48

43 2Right-of-Way Gate   14 ft028220090 Each     2,000.00 800.00400.001,000.00 904.21 1,808.42

44 3Precast Concrete Cattle Guard028250010 Each     54,900.00 75,000.0025,000.0018,300.00 27,519.64 82,558.92

45 1W-Beam Guardrail Transition Element028410030 Each     2,100.00 2,500.002,500.002,100.00 3,167.81 3,167.81

46 863W-Beam Guardrail 72 inch Wood Post028410086 ft       19,849.00 19,849.0023.0023.00 28.60 24,681.80

47 2W-Beam Guardrail Anchor Type 1028410090 Each     2,000.00 1,600.00800.001,000.00 2,369.90 4,739.80

48 1135Raise W-Beam Guardrail02841010* ft       17,025.00 5,902.005.2015.00 22.96 26,059.60

49 3Crash Cushion Type G028430035 Each     12,600.00 9,000.003,000.004,200.00 4,169.68 12,509.04

50 400Precast Concrete Full Barrier (New Jersey 028440010 ft       20,000.00 18,000.0045.0050.00 45.98 18,392.00

Shape)

51 5000Cast-in-Place Constant Slope Barrier028440030 ft       300,000.00 300,000.0060.0060.00 52.41 262,050.00

52 529Relocate Concrete Barrier02844009* ft       15,870.00 2,116.004.0030.00 9.08 4,803.32

53 48Wood Fiber Mulch029110010 Acre     120,000.00 48,000.001,000.002,500.00 1,048.25 50,316.00

54 233334Strip, Stockpile, and Spread Topsoil (Plan 029120050 sq yd    816,669.00 466,668.002.003.50 0.85 198,333.90

Quantity)

55 52Drill Seed029220010 Acre     52,000.00 23,400.00450.001,000.00 441.37 22,951.24

56 33Broadcast Seed029220040 1000sqft 3,300.00 990.0030.00100.00 27.59 910.47

57 8Polymer Concrete Junction Box135540010 Each     9,600.00 20,000.002,500.001,200.00 3,161.00 25,288.00

                                                                                          Subtotal 14,281,815.40 11,930,555.05 12,180,388.89

40 - SIGNING

58 346Delineator Type I028420010 Each     10,726.00 8,996.0026.0031.00 20.17 6,978.82

59 21Delineator Type II028420020 Each     651.00 546.0026.0031.00 22.29 468.09

60 108Delineator - Culvert Marker028420030 Each     5,616.00 2,808.0026.0052.00 22.62 2,442.96

61 12Delineator - Freeway Turn Around028420050 Each     624.00 900.0075.0052.00 50.25 603.00

62 4Sign Type A-1, 30 in X 48 inch02891010P Each     2,000.00 3,200.00800.00500.00 953.75 3,815.00
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W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Project No: *IM-STP-80-4(93)189
Project Name: I-80; Wahsatch to Wyoming State Line
Desc of Construction: Road Asphalt  Pavement, Reconstruction
Estimate Completion date on or before 
County: SUMMIT (43)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

63 1Sign Type A-1,  48 inch  X  60 inch02891015P Each     500.00 800.00800.00500.00 1,035.50 1,035.50

64 38Sign Foundation028910255 Each     7,600.00 20,900.00550.00200.00 637.65 24,230.70

65 15Relocate Sign Less Than 20 Square Feet028910285 Each     6,000.00 10,875.00725.00400.00 245.25 3,678.75

66 11Relocate Sign Greater Than or Equal to 20 028910290 Each     8,800.00 13,750.001,250.00800.00 2,861.25 31,473.75

Square Feet

                                                                                          Subtotal 42,517.00 62,775.00 74,726.57

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 Alternate Bid Item

67 1Project Insurance - Contractor Supplied00221001* Lump     1.00 1.001.001.00 1.00 1.00

                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 Alternate Bid Item

68 1Project Insurance - OCIP00221002* Lump     1.001.00

                                                                                          Subtotal 1.00 0.00 0.00

A(Contract Amount):

Innovative Contracting: 12 1

A+Innovative Contracting(Bid Amount for Award Considerations): 11,993,331.05 12,255,116.4614,324,334.40

Percent of Engineer's Estimate: 85.55 %83.73 %

14,324,332.40 11,993,330.05 12,255,115.46
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Project No: *IM-STP-80-4(93)189
Project Name: I-80; Wahsatch to Wyoming State Line
Desc of Construction: Road Asphalt  Pavement, Reconstruction
Estimate Completion date on or before 
County: SUMMIT (43)

FREHNER CONSTRUCTION CO., 
INC.
1454 N. HILLFIELD RD, SUITE #6
LAYTON,UT 84041

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY

1 1000Equal Opportunity Training00830001U Hour     800.00 800.000.800.80

2 1Mobilization012850010 Lump     1,847,000.00 1,380,000.001,380,000.001,847,000.00

3 1Public Information Services013150010 Lump     100,000.00 95,000.0095,000.00100,000.00

4 1Traffic Control015540005 Lump     1,000,000.00 1,403,520.811,403,520.811,000,000.00

5 1Maintenance of Traffic01557000* Lump     100,000.00 145,533.46145,533.46100,000.00

6 1760Drop-Inlet Barrier (Fiber Roll)015710075 ft       14,960.00 7,356.804.188.50

7 12190Fiber Roll01571020* ft       48,760.00 49,003.804.024.00

8 7896Dust Control and Watering015720020 1000 gal 276,360.00 78.960.0135.00

9 1Environmental Control Supervisor015740010 Lump     20,000.00 80,000.0080,000.0020,000.00

10 4Reconstruct Catch Basin018920010 Each     7,400.00 13,968.003,492.001,850.00

11 15Reconstruct Median Drop Inlet Type A01892010* Each     30,000.00 52,387.203,492.482,000.00

12 9Reconstruct Median Drop Inlet Type B01892020* Each     18,000.00 29,160.003,240.002,000.00

13 1Reconstruct Median Drop Inlet Type C01892030* Each     2,000.00 3,240.003,240.002,000.00

14 110796Borrow020560010 Ton      1,329,552.00 1,237,591.3211.1712.00

15 5646Granular Borrow020560020 Ton      87,513.00 121,276.0821.4815.50

16 220995Asphalt Fabric020780010 sq yd    552,487.50 324,862.651.472.50

17 2Remove Cattle Guard022210045 Each     4,000.00 11,042.865,521.432,000.00

18 52990Remove Fence022210080 ft       108,629.50 41,332.200.782.05

19 37Remove Culvert End Section022210100 Each     9,250.00 8,436.00228.00250.00

20 4220Remove Concrete Pavement022210150 sq yd    63,300.00 31,818.807.5415.00

21 16Remove Snow Fence Panel02221017* Each     8,000.00 2,000.00125.00500.00

22 431Remove Concrete Barrier02221025* ft       10,775.00 6,878.7615.9625.00

23 2182Roadway Excavation (Plan Quantity)023160020 cu yd    43,640.00 38,446.8417.6220.00

24 3288Erosion Control Blanket023760010 sq yd    9,206.40 6,904.802.102.80

25 2224 inch Reinforced Concrete Pipe Culvert, 026100414 ft       4,400.00 1,630.2074.10200.00

Class B

26 37324 inch Corrugated Metal Pipe Culvert, Class 026100550 ft       14,920.00 24,879.1066.7040.00

A

27 2330 inch Corrugated Metal Pipe Culvert, Class 026100552 ft       1,150.00 1,719.2574.7550.00

A

28 6036 inch Corrugated Metal Pipe Culvert, Class 026100554 ft       3,600.00 4,830.0080.5060.00

A

29 2342 inch Corrugated Metal Pipe Culvert, Class 026100556 ft       1,610.00 2,486.30108.1070.00

A

30 28Culvert End Section 24 inch026130040 Each     12,600.00 16,800.00600.00450.00

31 2Culvert End Section 30 inch026130050 Each     1,000.00 1,392.00696.00500.00
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32 5Culvert End Section 36 inch026130060 Each     3,750.00 4,200.00840.00750.00

33 2Culvert End Section 42 inch026130070 Each     2,400.00 2,400.001,200.001,200.00

34 25Rectangular Grate and Frame (Standard 026350035 Each     25,000.00 15,000.00600.001,000.00

Grating) Std Dwg GF 3

35 33525Untreated Base Course   3/4 inch or  1 inch 027210070 Ton      502,875.00 603,785.2518.0115.00

Max

36 3000Concrete Pavement Soft Spot Repair02737001* sq yd    450,000.00 246,510.0082.17150.00

37 220995Crack and Seat Existing Concrete Pavement02738001* sq yd    331,492.50 154,696.500.701.50

38 112589HMA - 3/4 inch027410060 Ton      5,122,799.50 5,861,383.3452.0645.50

39 102299Longitudinal Rumble Strip027610020 ft       51,149.50 12,275.880.120.50

40 259Pavement Marking Paint027650050 gal      25,900.00 9,629.6237.18100.00

41 229079Micro-surfacing02787001* sq yd    435,250.10 517,718.542.261.90

42 53464Right-of-Way Fence, Type B  (Metal Post)028220020 ft       152,372.40 124,036.482.322.85

43 2Right-of-Way Gate   14 ft028220090 Each     2,000.00 850.00425.001,000.00

44 3Precast Concrete Cattle Guard028250010 Each     54,900.00 102,600.0034,200.0018,300.00

45 1W-Beam Guardrail Transition Element028410030 Each     2,100.00 11,436.7511,436.752,100.00

46 863W-Beam Guardrail 72 inch Wood Post028410086 ft       19,849.00 17,717.3920.5323.00

47 2W-Beam Guardrail Anchor Type 1028410090 Each     2,000.00 1,437.50718.751,000.00

48 1135Raise W-Beam Guardrail02841010* ft       17,025.00 5,221.004.6015.00

49 3Crash Cushion Type G028430035 Each     12,600.00 7,935.002,645.004,200.00

50 400Precast Concrete Full Barrier (New Jersey 028440010 ft       20,000.00 20,576.0051.4450.00

Shape)

51 5000Cast-in-Place Constant Slope Barrier028440030 ft       300,000.00 342,800.0068.5660.00

52 529Relocate Concrete Barrier02844009* ft       15,870.00 2,317.024.3830.00

53 48Wood Fiber Mulch029110010 Acre     120,000.00 52,669.921,097.292,500.00

54 233334Strip, Stockpile, and Spread Topsoil (Plan 029120050 sq yd    816,669.00 466,668.002.003.50

Quantity)

55 52Drill Seed029220010 Acre     52,000.00 24,149.84464.421,000.00

56 33Broadcast Seed029220040 1000sqft 3,300.00 1,178.7635.72100.00

57 8Polymer Concrete Junction Box135540010 Each     9,600.00 29,000.003,625.001,200.00

                                                                                          Subtotal 14,281,815.40 13,782,568.98

40 - SIGNING

58 346Delineator Type I028420010 Each     10,726.00 8,954.4825.8831.00

59 21Delineator Type II028420020 Each     651.00 543.4825.8831.00

60 108Delineator - Culvert Marker028420030 Each     5,616.00 2,795.0425.8852.00

61 12Delineator - Freeway Turn Around028420050 Each     624.00 966.0080.5052.00

62 4Sign Type A-1, 30 in X 48 inch02891010P Each     2,000.00 3,588.00897.00500.00
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63 1Sign Type A-1,  48 inch  X  60 inch02891015P Each     500.00 862.50862.50500.00

64 38Sign Foundation028910255 Each     7,600.00 22,942.50603.75200.00

65 15Relocate Sign Less Than 20 Square Feet028910285 Each     6,000.00 12,075.00805.00400.00

66 11Relocate Sign Greater Than or Equal to 20 028910290 Each     8,800.00 15,180.001,380.00800.00

Square Feet

                                                                                          Subtotal 42,517.00 67,907.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 Alternate Bid Item

67 1Project Insurance - Contractor Supplied00221001* Lump     1.00 1.001.001.00

                                                                                          Subtotal 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 Alternate Bid Item

68 1Project Insurance - OCIP00221002* Lump     1.001.00

                                                                                          Subtotal 1.00 0.00

A(Contract Amount):

Innovative Contracting: 12

A+Innovative Contracting(Bid Amount for Award Considerations): 13,850,476.9814,324,334.40

Percent of Engineer's Estimate: 96.69 %

14,324,332.40 13,850,475.98


